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A.3 BUS TESTING 

49 U.S.C. § 5318(e) 

49 C.F.R. part 665 

 

Applicability to Contracts 

The Bus Testing requirements pertain only to the purchase or lease of any new bus model, or 

any bus model with a major change in configuration or components to be acquired or leased with funds 

obligated by FTA.  Recipients are responsible for determining whether a vehicle to be acquired requires 

full or partial testing or has already satisfied the bus testing requirements by achieving a passing test 

score in accordance with 49 C.F.R. part 665.  Recipients must certify compliance with FTA’s bus testing 

requirements in all grant applications for FTA funding for bus procurements.   

Flow Down 

There is no flow down requirement for Bus Testing. 

Model Clause/Language 

The operator of the bus testing facility is required to provide the resulting test report to the 

entity that submits the bus for testing.  The manufacturer or dealer of a new bus model or a bus 

produced with a major change in component or configuration is required to provide a copy of the 

corresponding full bus testing report and any applicable partial testing report(s) to the recipient during 

the point in the procurement process specified by the recipient, but in all cases before final acceptance 

of the first bus by the recipient.  The complete bus testing reporting requirements are provided in 49 

C.F.R. § 665.11. Although no specific certification and bus testing language in required, recipients can 

draw on the following language for inclusion in their federally funded procurements. 

Bus Testing 

The Contractor [Manufacturer] agrees to comply with the Bus Testing requirements under  49 

U.S.C. 5318(e) and FTA's implementing regulation at 49 C.F.R. part 665 to ensure that the requisite 

testing is performed for all new bus models or any bus model with a major change in configuration or 
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components, and that the bus model has achieved a passing score.  Upon completion of the testing, the 

contractor shall obtain a copy of the bus testing reports from the operator of the testing facility and 

make that report(s) publicly available prior to final acceptance of the first vehicle by the recipient. 
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